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Section B - Supplies or Services and Prices

ITEM NO
0003

ITEM NO
0003AA

ITEM NO
0003AB

SUPPLIES/SERVICES UNIT PRICE

QUANTITY UNIT
Lot
Engineering Services

CPFF

In support of the Navy Modernization Programs of Hull Material and Electronics
(HM&E) systems from date of award through 12 months. Technical services are

further described in the Statement of Work. Engineering Services total

0@
FOB: Destination

ESTIMATED COST
FIXED FEE

TOTAL EST COST + FEE

UNIT UNIT PRICE
Lot

SUPPLIES/SERVICES QUANTITY
Engineering Services

CPFF

THIS IS A HOLDING CLIN FOR THE REMAINING CEILING (p) (4)
THERE IS NO FUNDING ON THIS SUB CLIN.

FOB: Destination

ESTIMATED COST
FIXED FEE

TOTAL EST COST + FEE

SUPPLIES/SERVICES UNIT PRICE

QUANTITY UNIT
Lot
Engineering and Technical Services

CPFF

In support of the Navy Modernization Programs of Hull Material and Electronics
(HM&E) systems from date of award through 12 months. Technical services are

further described in the Statement of Work. Funding in the amount of

0@
FOB: Destination

PURCHASE REQUEST NUMBER: 1300606398

ESTIMATED COST
FIXED FEE

TOTAL EST COST + FEE
ACRN AA
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AMOUNT
(b) (4)

(b) (4)

AMOUNT
(b) (4)

(b) (4)

AMOUNT
(b) (4)

(b) (4)



ITEM NO
0004

ITEM NO
0004AA

ITEM NO
0004AB

CIN: 130060639800001

SUPPLIES/SERVICES QUANTITY UNIT
Lot

Support Cost
COST

UNIT PRICE

This is a holding CLIN for support services in the amount of (1) (4)

FOB: Destination

SUPPLIES/SERVICES QUANTITY UNIT
Lot

Support Cost
COST

ESTIMATED COST

UNIT PRICE

THIS IS A HOLDING CLIN FOR THE REMAINING CEILING OF

b)y@#
FOB: Destination

SUPPLIES/SERVICES QUANTITY UNIT
Lot

Support Cost

COST

Funding in the amount of (1) (4)

FOB: Destination

PURCHASE REQUEST NUMBER: 1300606398

ACRN AA
CIN: 130060639800002

ESTIMATED COST

UNIT PRICE

ESTIMATED COST
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AMOUNT
(b) (4)

AMOUNT
(b) (4)

AMOUNT
(b) (4)
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Section C - Descriptions and Specifications

Statement of Work
1.0 SCOPE

Naval Surface Warfare Center Philadelphia Division (NSWCPD), is responsible for supporting
the U.S. Army Watercraft on sustainment and modernization programs. NSWCPD, Philadelphia
technical experts provide Hull, Mechanical and Electrical (HM&E) design support for
sustainment and modernization programs.

Provide installation support to NSWCPD Department 20 for US Army watercraft alterations.

Contractor shall provide NSWC PD pre-fabrication, installation and material procurement to
accomplish the following work aboard Army Watercraft vessels:

Army Davit Modification installation and release hook for the new Safety of Life at Sea
(SOLAS) Willard Marine Sea Force (b) rescue boat; This system is intended to be installed one
rescue boat cradle/ davit mod per vessel.

Army Rescue Boat Cradle Installation for the new Safety of Life at Sea (SOLAS) Willard
Marine Sea Force(z) rescue boat;

OEM removal of the existing Man Overboard Indicator (MOBI) equipment currently installed on
LCU 2000 watercraft rescue boat and reinstallation and testing of the MOBI equipment on the
Willard Marine Sea Force (b) rescue boat. MOBI must be fully operational and all electrical
connections will be waterproofed to prevent sea water from entering into individual wires and to
maintain electrical integrity.

Installations will take place on LCU (b) (2) vessels located at Newport
News, VA and LCU (b)  located at Morehead City, NC.

Support will include pre-fabrication of structures and components associated with the
installation, receipt and inventory of materials, equipment and components. Provide shipment of

materials, equipment and components to the installation sites.

Contractor shall provide technical support during the ship checks, installation, and test phases.
Contractor will be required to provide installation support services (i.e. crane and rigging).

Travel to the vessels home port will be required.

2.0 APPLICABLE REFERENCE DOCUMENTS
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The below references, which provides detailed information, can be obtained through AMRDEC
on web site how to obtain drawing documents, once the contractor provides a legitimate email
address for this information to be sent to.

(b) (2) b
2.1 Dwg LCU gzg Rescue Boat and Cradle Removal
2.2 Dwg LCU Class Rescue Boat and Cradle Installation
2.3 Dwg LCU Class Cradle Assembly Enclosure (1)
24  Dwg LCU Class Wood, Boat Contour Detail
2.5 Dwg D-Ring, Welded, Tie Down
26 Dwg Sea Painter Release Hook
2.7 Dwg LCU (b) (2) Class Davit Electrical Removal
28 Dwg LCU () Class Davit Electrical Installation
2.9 Dwg Heavy Duty Safety Switch
2.10 Dwg LCU (@) Davit Mechanical Removal
2.11 Dwg LCU @) Class Davit Mechanical Installation
2.12 Dwg Pedestal Assembly
2.13  Dwg Slewing Wheel Assembly
2.14 Dwg Anti-Two Block Assembly
2.15 Dwg Split Overhaul Ball
2.16 Dwg Offload Safety Release Hook
2.17 Dwg LCU @) Class Cleat Installation
2.18 Dwg LCU@®) Class SCBA Compressor Relocation Installation
and Details
2.19 Dwg Army Standard Liferails, Lifelines, and Stanchions Details

2.20  Attachment 1 MOBI Installation Package (Pre-installed package on new rescue boats)
2.21  Army Watercraft Systems (AWS) MOBI System Operational Verification Test
(SOVT) of 12 June 2012
2.22  NAVSEA S9AA0-AB-GOS-010, “General Specifications for Overhaul (GSO) of
Surface Ships”
2.23 NAVSEA SL720-AA-MAN-010/030, “Navy Modernization Program (NMP)
Management & Operations Manual”
2.24 NAVSEA Technical Specification 9090-310 (Rev), “Alterations to Ships Accomplished
by Alteration Installation Teams”
2.25 NSWC PD INSTR. 4720.2F, “Process and Policy for Shipboard Industrial Work”
2.26 NAVSEA STD ITEMS (These can be obtained from
http://www.sermc.surfor.navy.mil)
2.27 NSWV-9160 LCUpb) (2) Rescue Boat Cradle, Rescue Hook, and Davit ~ Replacement

3.0 REQUIREMENTS

The proposals shall include Site Foreman that demonstrate experience with Army
watercraft modifications and LCU (b)  class davit and watercraft rescue boat launch and
recovery system modifications. In addition, the AIT needs to be familiar with Army Waterfront
Organizations and Operations. The alteration involves procurement of material and pre-
fabrication of structures in order to meet the installation milestones and complete the task by the
end of compressed availabilities. The sensitivity of these installations requires an experienced
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contractor familiar with both the Army LCU Class davit and rescue boat systems and the
workings of the vessels.

Task 1 -LCU () Rescue Boat Cradle, Rescue Hook, and Davit Upgrade
Modification and MOBI Equipment Transfer Statement of Work (SOW): Using
References 2.1 through 2.27, contractor shall pre-fabricate and install upgrades to the existing
davit to support the installation of the new Willard Marine Sea Force 490 Rescue boat on LCU-
(b) (2)Class vessels.

LCU ® (Z)Class Modifications include adding a 72’ pedestal, power supply box and davit
controller stowage box to the pedestal, anti- two block switch and associated circuitry, mounting
of components configuration, installing slewing wheel to replace existing slewing handle,
adding a sea painter cleat, adding a VESTDAVIT Type LB 1.5 Offload release hook, and
relocating the SCBA compressor and increasing the deck and coaming modifications around
SCBA unit, as well as upgrading the railing to meet the new Army standard requirements where
the deck has been extended.

LCU(b) @ will require the Contractor to remove existing work boat and support material turn-in
to DRMO, pre-fabricate new rescue boat cradle, remove old work boat cradle, and install new
modified rescue boat cradle on each of the LCU (b)  Class hulls to load, transport and launch
the Willard Marine Sea Force 490 rescue boat. The cradle shall conform to the hull shape and
dimensions of the Willard Marine Sea Force 490 rescue boat (Cage: 58367, Model: Sea Force
490).

b) (2
The contractor shall mount the new cradle on the LCU( ) )to:

1. Limit interference with other equipment and deck structures.

2. The cradle and cradle brackets shall be mounted in the same location as the existing
rescue boat mounting equipment to the greatest extent practical and be able to handle
the load of the rescue boat, all rescue boat equipment, and the crew of the rescue boat
when placed in the cradle. Minor alteration of the position of the rescue boat to
properly align the new boat with the davit is permissible.

3. Provide the crew the maximum access to the rescue boat and davit assembly as
possible.

(b) (2)

4. Secure the Rescue Boat to the deck that can be used on LCU class vessels. The
rescue boat shall be secured by cables or straps. The tie downs (cables or straps) shall
attach between the dedicated tie down points located on the deck of the LCU(®) (2)
Class to designated tie-down points on the new rescue boat. Existing tie down points
on the deck of LCU (h)  shall be used where practical, however, tie down points
installed on all vessels shall be configured and located to minimize tripping hazards,
including consideration of routing of tie-downs when the rescue boat is in place and
location of tie-down points when the rescue boat is deployed or being deployed.
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Contractor shall task the MOBI equipment OEM to remove existing Man Overboard Indicator
(MOBI) equipment which is installed on each LCUb) (2) current work boat and re-install and
test that equipment on the Willard Marine Sea Force 490 rescue boat. OEM for MOBI equipment
is (b) (4)

(b) (4)

Man-Over Board Equipment Transfer

1. The contractor shall direct the OEM to Remove the existing MOBI equipment from
the work or rescue boat that is currently on each LCUh) (2) The equipment to be
removed from the previous work or rescue boat will include the portable DF kit (P/N:
ORCADFP-101) and the antenna array.

2. The contractor shall direct the OEM to integrate the MOBI Direction Finder and
antennae removed from the previous work/rescue boat into the new Rescue Boat.
Attachment 1 is provided for reference to show the MOBI Installation Kit installed on
the Sea Force 490 rescue boat at the Willard Marine production facility.

3. The contractor shall direct the OEM to Mount the MOBI receiver and directional
finder on the bracket located on the port (left) side of the console.

4. The contractor shall direct the OEM to Plug the power cable from the Direction
Finder into the power receptacle located on the lower port (left) side of the console.

5. Additional Reference info: The rescue boat console will be equipped with an
installed and wired electrical socket IAW drawing 12552630 (for LSV-1 Class) or
12551299 (for LSV(b Class), sheet 9. The cable and the socket pin-out will be IAW
drawing's reference CABLE RUN SHEET for Cable Tag R-RP-MOBI-DFP1 (A).
The electrical socket will have a cap and the plug will be stowed (items included with
part number 62873). The boat's electrical power source will be +/- 12VDC with
circuit protection as automatic resetting type circuit breaker that is rated to an
operating current draw maximum of 350 am. All electrical connections will be
waterproof to prevent sea water from entering into individual wires and to maintain
electrical integrity.

6. Upon completion of any needed modifications to the antenna components the antenna
array should be mounted on the starboard side of the self-righting frame located in the
stern of the vessel. Willard Marine has provided a .25mm shim that should be used to
reduce excessive vibration between the antenna and the pole. The contractor shall
mount the antenna as stated utilizing the provided .25 shim.

7. The Willard Marine Sea Forceg is equipped with a 13 foot antenna cable running
from the receiver/directional finder through the console to the rear self-righting
frame. The antenna cable may need to be shortened by 18 inches. Once shortened
the antenna cable should be connected to the direction finder on the console. Willard
Marine has supplied a water-tight rubber gasket, waterproof tape and heat-shrink
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tubing. The contractor shall appropriately size the antenna cable as stated, connect it
to the direction finder utilizing the water tight rubber gasket, waterproof tape and heat
shrink tube.

8. Upon completion of the MOBI system equipment transfer to the Willard Marine Sea
Force (h) Rescue Boat the contractor installation team shall conduct the MOBI
System Operational Verification Test (SOVT) in accordance with the attached
procedures dated 13 July 2012. Results of the SOVT will be provided to the
Assistant Product Director for the Landing Craft Utility (LCU) within 10 days of the
completion of the test.

In performing Task 1, the contractor shall comply with the following requirements:

3.1  Prior to the start of the installation, the contractor shall provide a QA workbook, which at a
minimum meets the requirement of the NSWC PD INSTR. 4720.2E and Ship Installation
Drawings (SIDs). The contractor shall develop an In Process Control Procedures (IPCPs) using
Reference 2.25 as guidance. Upon completion of the installation the contractor shall provide the
Program Manager a copy of the QA workbook and completed (IPCPs).

3.2 Prior to the start of each installation, for each type of welding and brazing operation,
which shall be performed, the contractor shall provide copies of each procedure for approval by
NSWC PD Code 611 or evidence of prior approval from previous installations, IAW reference
2.25.

3.3 Prior to the start of each installation the contractor shall review and sign the
Industrial/Alteration Pre-Start Checklist. The government oversight installation coordinator
(OSIC) will provide this document and also sign and incorporate it into the Alteration
Completion Report Package.

3.4 For each procedure submitted in Para. 3.2, the contractor shall provide a list of personnel
qualified to these procedures or evidence of prior approval by NSWC PD from previous
installations.

3.5 The contractor shall Prepare and update detailed Plans of Action and Milestones
(POA&M).

3.6  The contractor shall purchase all material identified as Contractor furnished and incidental
material.

3.7  The contractor shall provide receipt inspection and temporary stowage for Government
Furnished Material (GFM) as identified by the applicable installation documentation to be
provided as Government Furnished Information (GFI). Shipping of Contractor Furnished
Material (CFM) to installation site will be required.

3.8  The contractor shall provide and arrange for the availability of all required support
services such as marine chemist, gas free services, rigging, fork trucks, pier storage, fire watches,
and other required support services.
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3.9 The contractor shall ensure that each system is tagged out in accordance with standard
shipboard procedures before starting work on that system.

3.10 The contractor shall coordinate all work with the NSWC PD Onsite Installation
Coordinator (OSIC) and Subject Matter Expert (SME). Inform NSWC PD representative of
technical discrepancies and/or mishap incidents requiring resolution. Corrective Action Reports

will be required on any installation mishaps. Level of Action will be determined by OSIC and
NSWC PD QA Manager.

3.11 Using Ship Installation Drawings (SIDs) provided as Government Furnished Information
and additional references, the contractor shall accomplish the installations.

3.12  The contractor shall develop all Liaison Action Requests (LARs) and will submit through
the OSIC to Program Manager. The contractor shall develop all Condition Reports which will be
submitted with pricing to the OSIC within 24 hours of discovery for review and approval during
the avail.

3.13 Following installation, the contractor shall perform testing and checkout of the installation
in accordance with drawings and applicable procedures provided as Government Furnished
Information documenting the results and correcting any deficiencies identified. The final test and
checkout will be accomplished in coordination with the government representative and ship’s
force. Assist In-Service Engineer in conducting their tests.

3.14 Upon completion of each installation, the contractor shall repair all shipboard paint,
insulation, lagging and decking materials disturbed during any portion of installation.

3.15 The contractor shall, on completion of each installation, prepare “red-lined” copies of the
SID and submit one copy to the ship and three copies to NSWC PD, Code 213.

3.16 The contractor shall perform the above requirements and shall accomplish at the
contractor’s facilities and on-board ship. The contractor shall provide all installation Liaison
Action Records (LAR) and Condition Reports to NSWC PD at completion of the install.

3.17 The contractor shall perform all shipcheck/visit for assessing and documenting the
configuration and condition of craft’s equipment and systems for Watercraft Modernization
Pierside Support.

3.18  The contractor shall provide technical support including integration of all the HM&E
design changes into a cognizant package.

3.19 The contractor shall perform ship check or visit for assessing and documenting the
configuration and condition of craft’s equipment and systems; to documenting the completed, as-
built configuration of the craft into design.
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3.20 The contractor shall support installations and ship checks reports to provide aid to onsite
support and coordinator, OSR and OSIC.

3.21 The contractor shall support completion of all MWO/ECP modifications to the vessel with
minimum impact to the crew.

3.22 The contractor shall support all fire watches.

3.23  The contractor shall support the removal of old Equipment and recommend which
equipment to send to DRMO.

3.24 The contractor shall assist in coordination of the setup of pierside installation between Joint
Base Langley Eustis and Morehead City, HMO, Users and the Alteration Installations Team
(AIT).

3.25 The contractor shall support NSWC PD with resolving any design issues that are identified
during the installation to minimize any delays.

3.26 The contractor shall provide daily status reports back to the SME.

3.27 The contractor shall attend/participate in/contribute to daily/weekly status reports with the
User representative.

3.28 The contractor shall support NSWC PD with direct Liaison between all JBLE and
Morehead City support organizations i.e. HMO, Fire Department, Etc.

3.29  The contractor shall support all meetings and conferences per NSWC PD, Philadelphia,
to support related work elements.

3.30 The contractor will provide bi-weekly management and financial status reports
summarizing work accomplished, tasks undertaken and funds expended for the reporting period,
including cumulative funds spent and funds remaining to complete assigned work. Provide daily
reports of the progress of installations via e-mail to the NSWC PD Project Engineer.

4.0 DELIVERABLES/SCHEDULE:

4.1 Contractor shall purchase material, track, prefabricate units required for installation kits,
ship installation kits, and accomplish installations of the following LCU 2000 Class Davit
Upgrade Modification, Rescue Hook, Rescue Boat Cradle Installation, and MOBI Equipment
Transfer removal and re-installation. Contractor shall provide an inventory report (CDRL A011
as listed in the basic contract).

4.2 Detailed installation Plan of Action & Milestones (POA&M) (CDRL A003). The initial
POA&M will be submitted within ten (10) working days after the award of this contract.
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4.3 A bi-weekly technical and financial status report shall be submitted and include the
accomplishments for the prior week. (CDRL A001 and A002) and as listed in the basic contract.

4.4  Prior to the start of each installation, for each type of welding and brazing operation,
which shall be performed, the contractor shall provide copies of each procedure for approval by
NSWC PD Code 20 or evidence of prior approval from previous installations in accordance with
Reference 2.25

4.5 For each procedure submitted contractor shall provide a list of personnel qualified to
perform these procedures or evidence of prior approval by NSWC PD from previous
installations. (CDRL A005 as listed in the basic contract)

4.6  The contractor shall provide one (1) copy of a QA workbook, which at a minimum meets
the requirements of the NSWC PD Instr. 4720.2 (Rev), “Process and Policy for Shipboard
Industrial Work™ and Ship Installation Drawings, fourteen (14) days prior to the start of
installation. Upon completion of each installation, the contractor shall provide the Program
Manager a copy of the QA Workbook (CDRL A004 - as listed in the basic contract) and
completed (IPCPs) (CDRL A006).

4.7  Prior to start of each installation, contractor shall review and sign the Industrial/Alteration
Pre-Start Checklist. The Government oversight installation coordinator (OSIC) will provide this
document, sign it and incorporate it into the Alteration Completion Report Package. (CDRL
A014)

4.8  After completion of each installation, contractor shall prepare red-lined copies of the SIDs
— one copy to be provided to the ship and three copies to be provided to NSWC PD Code 213.
(CDRL AO008 - as listed in the basic contract)

4.9 After completion of each installation, contractor shall submit a signed-off Alteration
Completion Report (IAW NSTS 9090-310E).

4.10 After completion of each installation, contractor shall submit a signed-off copy of the
Army Watercraft Systems Man Overboard Indicator System Operation and Verification Testing
(SOVT) results.

4.11 The contractor shall provide a lessons learned report at the completion of

each installation. Report is to be forwarded to the Technical Point of Contact no later than
fourteen (14) working days after completion of installation (CDRL A009 - as listed in the basic
contract).

4.12  Detailed Technical Document Development (A015) and Project Plans of Action &
Milestones (POA&M) . The initial POA&Ms will be submitted within ten (10) working days
after the award of this contract.

4.13 The contractor shall provide all developed engineering drawings. (CDRL A008 as listed
in the basic contract)
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4.14  The contractor shall provide all Technical reports, analyses, studies, and design packages
developed under this delivery order. (CDRL AO15 as listed in the basic contract)

4.15 The contractor shall provide technical documentation development for ship check and
trip reports: within 10 days of completion of travel to cover scope, topics, issues, work

accomplished. (CDRL A013 as listed in the basic contract)

4.16  All data and deliverables produced under this contract shall become property of the U.S.
Government.

5.0 _GOVERNMENT FURNISHED INFORMATION/MATERIAL

5.1  Ship Installation Drawings (SIDs) for LCU (b) (2) Class Davit Modification, Rescue Hook,
Rescue Boat Cradle Installation

5.2 MOBI Equipment Transfer Instruction References (Attachment 1)

5.3 Army Watercraft Systems (AWS) MOBI System Operational and Verification Test
5.4  Ship Availability Schedule

5.5 GFM equipment and material

5.6  Engineering Change Proposal: NSWV-9160

6.0 CONTRACTOR FURNISHED MATERIAL AND SUPPORT SERVICES

6.1  The contractor shall provide all industrial equipment, tooling, transportation and storage
required to accomplish the required alteration.

6.2  The contractor shall purchase all material identified as Contractor Furnished Material
(CFM). See Attachment (1)

6.3  The contractor will be required to review the Ship Installation Drawings (SIDs) to
determine Contractor Furnished Material.

6.4  Contractor shall provide temporary storage for GFM identified in the SIDs.
6.5 Contractor shall provide and arrange for required support services, such as marine chemist,
gas free services, barges, pier storage, fire watches and other required support services.

Government will provide laydown pier space.

6.6 The contractor will manufacture and install rescue boat cradle and extended pedestal for the
davit.
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6.7  The contractor will task MOBI OEM to remove the existing MOBI equipment from the
Army work boats, re-install the MOBI equipment on the new Army rescue boats, and test out the
equipment using the AWS MOBI System Operational Verification Test (SOVT) of 12 June
2012.

6.8 The contractor shall address Abate coatings containing toxic metals, with a licensed
subcontractor, in way of cradle installation extended pedestal for the davit, as a Condition Report
(CR) if required.

6.9 The contractor shall provide Design and Drawing Support

7.0 TRAVEL

7.1  Travel is authorized / required for the following location: Joint Base Langley Eustis
(JBLE) (Fort Eustis) Newport News, VA, Morehead City, NC

8.0 OVERTIME
8.1  Overtime will be required and is authorized to support emergent ship schedules and
shorten pier side availabilities. Overtime will minimize the downtime of the equipment and allow

completion to support the ship’s operational schedule.

9.0 _CLASSIFIED MATERIAL/INFORMATION

9.1 No access to classified material/information will be required for this Delivery Order.

10.0 PERIOD OF PERFORMANCE

10.1 Period of performance will start on the date of award of the Delivery Order to 01 March
2018.

11.0 CONTRACTING OFFICERS REPRESENTATIVE (COR)

11.1 The Contracting Officer's Representative (COR) for this Delivery Order is Mr. (b) (6)
(b) (6) Code(b) (6) Contractor must e-mail the COR providing a copy of each
deliverable.

12.0 SUBJECT MATTER EXPERT (SME)

12.1 The SME for this Delivery Order is Ms. (b) (6) , Sustainment and Modernization
Branch, NSWC PD Code(b) Philadelphia Naval Business Center, 5001 S. Broad St.,
Philadelphia, Pa. 19112 Tel. (b) (6) , Mr. (b) (6) , Sustainment and
Modernization Branch, NSWC PD, Codeb) , Philadelphia Naval Business Center, 5001 S.
Broad Street, Philadelphia, PA 19112 Tel (b) (6) , and Mr. (b) (6) , Sustainment
and Modernization Branch, NSWC PD Code(b) Philadelphia Naval Business Center, 5001 S.
Broad St., Philadelphia, Pa. 19112 Tel. (b) (6)



General Labor Requirements:

Labor Category

Program Manager

Logistician

Quality Assurance Specialist

Clerk/Typist

Sr. Engineering Tech

Engineering Tech

Planner/Estimator

Site Foreman

Site Foreman OT

Quality Assurance Technician

Marine Equipment Mechanic

Marine Equipment Mechanic OT

Marine Machinist

Marine Electrician

Marine Electrician OT

Burner/Welder

Burner/Welder OT

Maintenance Trades Helper

Maintenance Trades Helper OT

Total Estimated Hours

14,999

N65540-15-D-0006
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Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0003 Destination Government Destination Government
0003AA Destination Government Destination Government
0003AB Destination Government Destination Government
0004 Destination Government Destination Government
0004AA Destination Government Destination Government
0004AB Destination Government Destination Government



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY

0003  POP 10-NOV-2016 TO N/A
01-MAR-2018

0003AA POP 10-NOV-2016 TO N/A
01-MAR-2018

0003AB POP 10-NOV-2016 TO N/A
01-MAR-2018

0004  POP 10-NOV-2016 TO N/A
01-MAR-2018

0004AA POP 10-NOV-2016 TO N/A
01-MAR-2018

0004AB POP 10-NOV-2016 TO N/A
01-MAR-2018

N65540-15-D-0006
0015
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SHIP TO ADDRESS DODAAC
NAVAL SURFACE WARFARE CENTER
PHILA

(b) (6)

NSWC PHILADELPHIA DIVISION
NSLC DETACHMENT

1601 LANGLEY AVE, () (6)
PHILADELPHIA PA 19112-5051

(b) (6) o
FOB: Destination

N64498

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N64498

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N64498

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N64498

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N64498

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N64498
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 2152035 A5X DQ MA 8 900ARJ M5 3101 0010939809 A 0026523 112 021001
AMOUNT:(b) (4)

CIN 130060639800001: (b) (4)

CIN 130060639800002:
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Section J - List of Documents, Exhibits and Other Attachments

List of attachments:

Exhibit: Data Item CDRL A001
Exhibit: Data Item CDRL A002
Exhibit: Data Item CDRL A003
Exhibit: Data Item CDRL A004
Exhibit: Data Item CDRL A005
Exhibit: Data Item CDRL A006
Exhibit: Data Item CDRL A008
Exhibit: Data Item CDRL A009
Exhibit: Data Item CDRL A011
Exhibit: Data Item CDRL A013
Exhibit: Data Item CDRL A014
Exhibit: Data Item CDRL A015

CONTRACT DATA REQUIREMENTS Form

LIST Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching

existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.
Send comments regarding this

burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington

Headquarters Services, Directorate for Information, Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA 22202-4302, and to the Office of

'Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your 'form to either of these addresses. Send

completed form to the Government Issuing Contract Officer for the Contract/PR No. 'listed in Block E.

A. CONTRACT LINE ITEM NO. |B. EXHIBIT C. CATEGORY:
A TDP___ X
™
OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. |F. CONTRACTOR
ARMY WATERCRAFT

N65540-15-D-0004, 0005, 0006, 0007, 0008, 0009,
0010

1. DATA ITEM NO. |2. TITLE OF DATA ITEM |3. SUBTITLE




STATUS REPORT

A001 , A002 | BI-WEEKLY TECHNICAL & FINANCIAL

N65540-15-D-0006
0015
Page 19 of 25

4. AUTHORITY (Data Acquisition Document 5. CONTRACT REFERENCE

No.)

6. REQUIRING OFFICE

DI-MGMT-81904/DI-MGMT- PARA 4.3 OF SOW NSWC PD CODE 213
81928
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
LT REQUIRED B|_ 14 DAYS AFTER b. COPIES
AWARD
WEEKL
Y
8. APP CODE 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
SUBSEQUENT
SUBMISSION Draft
SEE BLOCK SEE Reg |Repro
16 BLOCK 16

PROVIDE A TECHNICAL & FINANCIAL STATUS REPORT  |Phila 1 [(1) Copy to Code
WITHIN 14 DAYS AFTER AWARD AND BI-WEEKLY Naval Bus 217
THEREAFTER UNTIL CONTRACT COMPLETION. Cir

5001 S. Broad| 1

St

Phila, Pa 19112-

5083

15. TOTAL | | 2

1. DATAITEMNO. (2. TITLE OF DATA ITEM

3. SUBTITL

E

A003 POA&M
4. AUTHORITY (Data Acquisition Document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-MGMT-81791 NOT 1 PARA 4.2,4.12 OF NSWCCD-SSES CODE 217
SOW
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
LT REQUIRED ALY SEE BLOCK 16 b. COPIES
UPDATE
8. APP CODE 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
SUBSEQUENT
SUBMISSION Draft
SEE BLOCK|SEE BLOCK 16 Reg Repro
16
15 REWARKS Phila 1 [(1) Copy to Code
PROVIDE A PLAN OF ACTION & MILESTONES (POASM) |\~ o 517
WITH IN 10 DAYS AFTER AWARD AND UPDATED DAILY aval bus
DURING INSTALL UNTIL THE END OF EACH Ctr
INSTALLATION.
5001 S. Broad| 1
St
Phila, Pa 19112-
5083
15. TOTAL | | 2
D. SYSTEM/ITEM E. CONTRACT/PR NO. [F. CONTRACTOR
ARMY WATERCRAFT

0010

N65540-15-D-0004, 0005, 0006, 0007, 0008, 0009,
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1. DATAITEMNO. (2. TITLE OF DATA ITEM

QUALITY ASSURANCE WORK BOOK

3. SUBTITLE

A004 QA WORKBOOK
4. AUTHORITY (Data Acquisition Document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-QCIC- PARA 4.6 OF SOW NSWCCD-SSES CODE 217
81870
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
LT REQUIRED |ONCE PER SEE BLOCK 16 b. COPIES
INSTALL
8. APP CODE 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
SUBSEQUENT
SUBMISSION Draft
SEE BLOCK SEE Reg |Repro
16 BLOCK 16
16. REMARKS Phlla 1 (1) Copy to Code
PROVIDE A QA WORK BOOK 30 DAYS PRIOR TO START Naval B 517
OF WORK AND A COMPLETED COPY NLT 14 DAYS AFTER |Naval bus
INSTALL IS COMPLETED. Ctr
5001 S. Broad| 1
St
Phila, Pa 19112-
5083
15. TOTAL | | 2
1. DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE

A005

PERSONNEL QUALIFICATIONS

ON-SITE CONTRACTOR PERSONNEL

4. AUTHORITY (Data Acquisition Document
No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-MGMT-81834A PARA 4.5 OF SOW NSWCCD-SSES CODE 217
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
LT REQUIRED |ONCE PER SEE BLOCK 16 b. COPIES

INSTALL

8. APP CODE 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
SUBSEQUENT
SUBMISSION Draft
SEE BLOCK SEE Reg |Repro
16 BLOCK 16

16.REMARKS Phila 1 |(1) Copy to Code
First submission due No Later Than (NLT) 5 Days Naval Bus 217
After Contract (DAC). Subsequent submissions due Ctr
as any changes occur.

5001 S. Broad| 1
St

Phila, Pa 19112-
5083

15. TOTAL | 2

G. PREPARED BY

H. DATE I. APPROVED BY J. DATE

DD Form 1423-1, JUN 90

Previous editions Page 1 of 3 Pages
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are obsolete.

CONTRACT DATA Form
REQUIREMENTS LIST Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching

existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.
Send comments regarding this

burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington

Headquarters Services, Directorate for Information, Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA 22202-4302, and to the Office of

'Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your 'form to either of these addresses. Send

completed form to the Government Issuing Contract Officer for the Contract/PR No. 'listed in Block E.

A. CONTRACT LINE ITEM NO. |B. EXHIBIT C. CATEGORY:
A TDP___ X
™_
OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. [F. CONTRACTOR
ARMY WATERCRAFT
N65540-15-D-0004, 0005, 0006, 0007, 0008, 0009,
0010
1. DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE
A006 In-Process Control Procedures |(IPCP
4. AUTHORITY (Data Acquisition Document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
PARA 4.6 OF SOW NSWC PD CODE 213
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
LT REQUIRED (A Q AS REQUIRED b. COPIES
REQUIRED
8. APP CODE 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
SUBSEQUENT
SUBMISSION Draft
SEE BLOCK SEE Reg |Repro
16 BLOCK 16
SUBMIT DEVELOPED IPCPs Phila 2 [(2) Copy to Code 213, 1
UPON COMPLETION. Naval Bus Flectronic
Ctr
5001 S. Broad| 1
St
Phila, Pa 19112-
5083
15. TOTAL | |3
1. DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE
RED-LINED DRAWINGS
A008
4. AUTHORITY (Data Acquisition Document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
PARA 4.8,4.13 OF NSWCCD-SSES CODE 217
SOW
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7.DD 250 REQ 9.DIST 10. FREQUENCY  [12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
LT REQUIRED |ONCE PER SEE BLOCK 16 b. COPIES
INSTALL
8. APP CODE 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
SUBSEQUENT
SUBMISSION Draft
SEE BLOCK|SEE BLOCK 16 Reg Repro
16
16. REMARKS Phila 2 |(2) Copy to Code 217,
PROVIDE RED-LINED MARKED UP DRAWINGS, 2 HARD N IB 1 Electronic
COPY AND 1 ELECTRONIC, WITHIN TWO WEEKS OF EACH aval bus
INSTALLATION COMPLETION. Ctr
5001 S. Broad| 1
St

Phila, Pa 19112-

5083
15. TOTAL | |3
1. DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE
A009 Lessons Learned Report IPCP

4. AUTHORITY (Data
No.)

Acquisition Document

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

PARA 4.11 OF SOW NSWC PD CODE 213
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
LT REQUIRED |AQ AS REQUIRED b. COPIES
REQUIRED
8. APP CODE 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
SUBSEQUENT
SUBMISSION Draft
SEE BLOCK SEE Reg |Repro
16 BLOCK 16
Report is to be forwarded to the Technical Point of |Phila 2 (Ezlzacct‘r’gg]’léo Code 213, 1
Contact no later than fourteen (14) working days Naval Bus
after completion of installation. Ctr
5001 S. Broad| 1
St

Phila, Pa 19112-
5083

15. TOTAL | |3

1. DATA ITEM NO.

A011

2. TITLE OF DATA ITEM

MATERIAL INVENTORY STATUS

REPORT

3. SUBTITLE

MATERIAL TRACKING LIST

4. AUTHORITY (Data
No.)

Acquisition Document

5. CONTRACT REFERENCE

PARA 4.1 OF SOW

6. REQUIRING OFFICE

NSWCCD-SSES CODE 217

7.DD 250 REQ

LT

8. APP CODE

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
SUBMISSION
ONCEPER  |SEE BLOCK 16 b COPIES
INSTALL
11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
SUBSEQUENT

SUBMISSION

Draft
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SEE BLOCK‘SEE BLOCK 16 Reg Repro
16
16 RENARKS Phila 1 |(1) Copy to Code
SUBMIT MATERIAL/WAREHOUSE INVENTORY REPORT 517
WEEKLY FOR EACH INSTALLATION. ("3‘?“"' Bus
]
5001 S. Broad| 1 |COMPLETED
St COPY
Phila, Pa 19112-
5083
15. TOTAL | 2
G. PREPARED BY H. DATE |. APPROVED BY J. DATE

DD Form 1423-1, JUN 90

Previous editions
are obsolete.

Page 2 of 3 Pages

CONTRACT DATA REQUIREMENTS

LIST

(1 Data Item)

Form

Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for

reviewing instructions, searching

existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.

Send comments regarding this

burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington
Headquarters Services, Directorate for Information, Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA 22202-4302, and to the Office of
'Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN
your 'form to either of these addresses. Send
completed form to the Government Issuing Contract Officer for the Contract/PR No. 'listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT
A

C. CATEGORY:
TDP____

™

OTHER

D. SYSTEM/ITEM
ARMY WATERCRAFT

0010

E. CONTRACT/PR NO.

F. CONTRACTOR

N65540-15-D-0004, 0005, 0006, 0007, 0008, 0009,

1. DATA ITEM NO.

AO013

2. TITLE OF DATA ITEM
Pre-Installation Site Survey

3. SUBTITLE
Ship Check/Trip Report

Results
4. AUTHORITY (Data Acquisition Document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
PARA 4.15 OF SOW NSWC PD CODE 213
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
LT REQUIRED AS SEE BLOCK 1 6 b. COPIES
REQUIRED
8. APP CODE 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
SUBSEQUENT
SUBMISSION Draft
SEE BLOCK|SEE BLOCK 16 Reg Repro




| 16
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16. REMARKS

Phila 2 (2) Copy to Code 213, 1

SUBMIT SHIP CHECK/TRIP REPORTS UPON

COMPLETION.

Naval Bus
Ctr

Electronic

5001 S. Broad
St

Phila, Pa 19112-

5083

15. TOTAL |

| 3

1. DATA ITEM NO.

AO014

2. TITLE OF DATA ITEM

Completed Installation and
Check Out Test Reports

3. SUBTITLE
Alteration Completion Report

4. AUTHORITY (Data Acquisition Document

No.)

5. CONTRACT REFERENCE

PARA 4.7, 4.9 OF SOW

6. REQUIRING OFFICE

NSWCCD-SSES CODE 217

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
LT REQUIRED ONCE PER| SEE BLOCK 16 b. COPIES

INSTALL

8. APP CODE 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
SUBSEQUENT
SUBMISSION Draft
SEE BLOCK SEE Reg |Repro

16 BLOCK 16
SUBMIT COMPLETED SIGNED-OFF Installation and Check |Phila 1 [(1) Copy to Code
Out Test Reports to be incorporated into the Alteration Naval Bus 217
Completion Report at theCOMPLETION OF EACH INSTALL. Ctr

SUBMIT COMPLETED SIGNED-OFF MAN OVERBOARD
INDICATOR (MOBI) SYSTEM SYSTEM OPERATION AND
VERIFICATION TESTING (SOVT) AT COMPLETION OF

EACH INSTALL

5001 S. Broad
St

COMPLETED
COPY

Phila, Pa 19112-

5083

15. TOTAL |

| 2

1. DATA ITEM NO.

A015

2. TITLE OF DATA ITEM

TECHNICAL REPORTS

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document

No.)

5. CONTRACT REFERENCE

PARA 4.12,4.14 OF

6. REQUIRING OFFICE

NSWCCD-SSES CODE 217

SOW
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
LT REQUIRED |ONCE PER SEE BLOCK 16 b. COPIES

INSTALL

8. APP CODE 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
SUBSEQUENT
SUBMISSION Draft
SEE BLOCK|SEE BLOCK 16 Reg Repro
16

16. REMARKS Phila 1 [(1) Copy to Code

SUBMIT LESSONS LEARNED REPORT AT THE

217
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COMPLETION OF EACH INSTALLATION. ADDITIONALLY, |Naval Bus
SUBMIT COMPLETED SIGNED-OFF MAN OVERBOARD Ctr
INDICATOR (MOBI) SYSTEM SYSTEM OPERATION AND
VERIFICATION TESTING (SOVT) AT COMPLETION OF
EACH INSTALL.

5001 S. Broad

St

Phila, Pa 19112-

5083

15.TOTAL | | 1
1. DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE
4. AUTHORITY (Data Acquisition Document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

STATEMENT SUBMISSION
REQUIRED | b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
SUBSEQUENT
SUBMISSION Draft
Reg |[Repro

16. REMARKS

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
DD Form 1423-1, JUN 90 Previous editions Page 3 of 3 Pages

are obsolete.






